
STATE OF ILLINOIS 

ILLINOIS COMMERCE COMMISSION --7-O-+dQ s f 

STIPULATED AGREEMENT No. I439 

This agreement made and entered into, by and between the State of Illinois acting by and 
through the Illinois Commerce Commission, hereinafter referred to as the "Commission", 
The Burlington Northern and Santa Fe Rail way Company, hereinafter referred to as the 
"Company", Coldbrook Township Road District, hereinafter referred to as the "Road 
District", and the State of Illinois, Department of Transportation, hereinafter referred to as 
the "Department". 

WITNESSETH: 

WHEREAS, it has come to the attention of the Commission through informal 
correspondence that inquiry should be made into the matter of improving public safety at 
the crossing of the Company's tracks with a public highway known as TR-115-A (200th 
Avenue) located Near Galesburg, Warren County Illinois, designated as crossing DOT 
004 683G, milepost 182.22-M; and 

WHEREAS, proper investigation has been made of the circumstances surrounding the 
aforesaid crossing by a staff member of the Commission's Transportation Division, 
Railroad Section; and 

WHEREAS, the physical aspects, including geornetrics of the intersection, train 
movements, vehicular traffic volume, and all other pertinent data relating to the crossing 
have been obtained and shown on Exhibit A, attached to the agreement; and 

WHEREAS, the parties are mutually agreeable to accomplish the proposed 
improvements upon a determination of the Commission by Order. 

NOW, THEREFORE in consideration of the premises and of the mutual covenants and 
agreements as hereinafter contained the parties pray that the Commission enter an Order 
according to the provisions of Section 18c-7401 of the Illinois Commercial Transportation 
Law requiring that certain improvements as hereinafter stated be made and that the cost 
for the proposed improvements be divided among the parties according to law and that in 
the interest of the statewide traveling public the Grade Crossing Protection Fund of the 
Motor Fuel Tax Law be required to bear a substantial portion of the cost; To Wit the 
parties agree as follows: 

. s e c b l l  All improvements encompassed by this agreement shall be made in 
accordance with all applicable State laws, rules, standards, regulations and Orders and 
procedures in general. 
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The parties are of the opinion that the proper improvements in the 
interest of public safety at the aforesaid crossing should be: 

a) The Company should install new automatic flashing light signals and gates, 
controlled by constant warning time circuitry; 

b) The Road District should improve the east highway approach so that it 
conforms to the requirements of 92 IL. Adm. Code 1535; 

The Company has prepared a preliminary estimate of cost which is 
attached as Exhibit B, to accomplish the proposed improvements which it may be 
required to perform; The Company shall upon Order, according to the requirements 
contained therein, prepare detailed drawings, detailed circuit plans, estimates of cost, and 
any required specifications for the proposed improvements for the approval of the 
Commission and Department. 

The County on behalf of the Road District has prepared a preliminary 
estimate of cost to perform the approach work which is attached as Exhibit C, to 
accomplish the proposed improvements which it may be required to perform; The County 
shall upon Order, according to the requirements contained therein, prepare detailed 
drawings, estimates of cost, and any required specifications for the proposed 
improvements for the approval of the Commission and Department. 

The Company and Road District shall upon Order, according to the 
requirements contained therein, proceed toward the completion of the proposed 
improvements, accomplishing the work with its own forces or appropriate contracted 
services and agrees that an appropriate time for the submission of plans should be one 
hundred twenty (120) days, for the submission of progress reports should be six (6) 
months and for the completion of the proposed improvements should be twelve (12) 
months, from the date of Commission Order subsequent to this agreement. 

The parties hereto agree that an equitable division of cost for the 
proposed improvements should be: 

a) The cost to perform the work described in Section 2 (a) is estimated at 
$206,501. The Grade Crossing Protection Fund (Fund), should pay 95% of 
the actual project cost, not to exceed $196,176, with the Company paying 
all remaining installation costs as well as all future operating and 
maintenance costs thereof. 

b) The cost to perform the work described in Section 2 (b) is estimated at 
$2,400. The Road District should pay 100% of the actual project 
improvement cost, as well as all future maintenance costs thereof. 
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SaiiQnZ The Road District is financially able and willing to bear an equitable 
portion of the cost for the proposed improvements as may be assigned by the Order and 
indicates this intent by Resolution attached as Exhibit D. 

Special Provisions. The Company and Road District shall 
each at six (6) month intervals from the date of Commission Order issued subsequent to 
this Agreement until the project is completed, file a written report with the Director of 
Processing and Information, Transportation Division of the Commission, stating the status 
of expenditures of the project and the percentage of completion of the project. If the 
project is behind schedule the report must include a brief explanation of the reason(s) for 
the delay. 

All bills for expenditures authorized to be reimbursed from the Grade Crossing 
Protection Fund shall be submitted to Fiscal Control Unit of the Illinois Department of 
Transportation’s Bureau of Local Roads and Streets, 2300 South Dirksen Parkway, 
Room 205, Springfield, Illinois, 62764. The Department shall send a copy of each bill 
received to the Director of Processing and Information, Transportation Division of the 
Commission. The final bill for expenditures from each party shall be clearly marked “Final 
Bill”. All bills shall be submitted to the Department and Commission no later than twenty- 
four (24) months from the date of Commission Order subsequent to this agreement. 
Authorization for reimbursement from the Grade Crossing Protection Fund shall expire 
twelve (12) months after the completion date specified in the Order. The Department 
shall, at the end of the 24‘h month from the Commission’s Order date, de-obligate all 
residual funds accountable for installation costs for this project. 

The Company and Road District shall each at six (6) month intervals from the date 
of Commission’s Order subsequent to this Agreement, submit written reports to the 
Director of Processing and Information, Transportation Division of the Commission, 
stating the progress it has made toward completion of the work herein required. Each 
progress report shall include the Commission Order number, the Order date, the project 
completion date as noted in the Order, crossing information (inventory number and 
railroad milepost), type of improvement, and the name, title, mailing address, phone 
number and facsimile number of the Company/Road District employee responsible for 
management of the project. 

Since the crossing approach reconstruction improvements at the subject crossing 
will be performed by the Road District or their respective contractor crew, flagging and 
contractor liability insurance will be required for said work. 
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In Witness Whereof, the parties have caused this agreement to be executed by their duly 
authorized officers, as of the dates indicated herein. 

Executed by the Commission this 16th day of May, 2003. 

_ .  
Michael E. Stead 
Railroad Safety Program Administrator 

Attest: 

Henry ldd$~ hries, f7 
Railroad Safety Specialist 
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Illinois Commerce Commission Stipulated Agreement No. 1039 concerning 
improvements at the TR-115-A (200" Avenue) railhighway grade crossing of The 
Burlington Northern and Santa Fe Raihvay Company's tracks, near Galesburg, 
Warren County, Illinois, designated as crossing AAWDOT # 004 683G, Milepost 
182.22-M. 

- T U  
Executed by the Company this 3 day of 

THE BURLINGTON NORTHERN AND 

SANTA FE RAILWAY COMPANY 



Illinois Commerce Commission Stipulated Agreement No. 1039 concerning 
improvements at the TR-115-A (200th Avenue) raillhighway grade crossing of The 
Burlington Northern and Santa Fe Railway Company’s tracks, near Galesburg, 
Warren County, Illinois, designated as crossing AAR/DOT # 004 6836, Milepost 
182.22-M. 

+ *Oo3. 
Executed by the Department this 22nbday of 

STATE OF ILLINOIS 

DEPARTMENT OF TRANSPORTATION 

By: VL& 4 flu.,, 
Director of Highways 



Illinois Commerce Commission Stipulated Agreement No. concerning 
improvements at the TR-115-A (200Ih Avenue) raillhighway grade crosslng of The 
Burlington Northern and Santa Fe Railway Company's tracks, near Galesburg, 
Warren County, Illinois, designated as crossing AAWDOT t4 004 683G, Milepoet 
182.22-M. 

*-,. 

Executed by the .R.] b~Li- this 6 c4 day of 0) I* 11 1 c- > 2003. 

(Twp./Rd. District) 

COLDBROOK TOWNSHIP ROAD 
DISTRICT 

Aneet: 

P .  8 3  
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STATE OF ILLINOIS 

ILLINOIS COMMERCE COMMISSION 

STIPULATED AGREEMENT SURVEY FORM 

RR/Line BNSF Milepost 182.22-M Inventory # 004 683G 

City (N) Galesburg Street TR-115-A County Warren 

Jurisdiction Twp. Urban Rural X Commercial 

Street Surface Gravel Width 16' Condition Fair 

Angle 35' Tracks Tangent Yes Degree of Curve - -  Superelevation - -  

__ - Residential - 

Depth of Cut _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ - - _ _ - _ -  Height of Fill _ _ _ _ _ _ _ _ _ _ _  
Crossing Surface 

Track Elevation Track Type Width Condition 
Centers 

Main FDT 32' Fair 

14' -2" Level 

Main FDT 32' Fair 

Intersecting Roads 100' None 200' None 

Traffic Control Devices Present None 

ADT 75 Speed unposted Statewide Yes 

School buses Poss. Hazardous Materials Poss. Other 

Rail Traffic: Ft. 70 @ 70 mph Pass. - -  @ - -  mph Switch - - - -  
Simultaneous Movements Yes Daylight and Dark Yes 

Present Warning Devices Crossbucks 

Advance Warning Signs Yes Pavement Marking No 
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Visibility Study 

Quad 

NE 

Nw 

SE 

SW 

East 

West 

Clearing 
Visibility 

N/A 

N/A 

N/A 

I 

Obstruction 
Stopping 

Visibility 

Approach Grades 

% I % 

Obstruction 

1 % 

Comments : The GCPF is paying the Road District share of 

the share of the automatic warning device installation, since 

the Road District did not submit an application for the project. 

The project was submitted by the BNSF. Also the Road 

District is paying 100% of the cost for the highway approach 

improvements. 



T R T R  Crossing #: 004683G 

Warren CO., C i i  of Galesburg (N) 

99.8 89.7 j 1 99.3 977 4 ~ ~ ' 0 6 "  f 90°27'06" 

BNSF lw.o iW.0 

2oMh Ave. 
ROAD PROFILE 

Street: 
182.22 

Crossing P r o ~ e ~ ~ i a ~ ~  Signs 



....... NOTE ..................................... INTERNAL ... 
LOCATION : CP 1844 LINE SEGMENT 
PLANITEM NUMBER : PSI004683G MILEPOST 
PROPERTY OF : BNSF RAILWAY COMPANY DIVISION 
OPERATED BY : BNSF MILWAY COMPANY SUBDIVISION 
JOINT F’IICILITY : STATE OF ?LLINOIS TRACK TYPE 
% BILLABLE ( + / - I :  100.00 TAX STATE 
REQUESTER ID : A326 - JOHN M BAINTER MATL DATE 
PROJECT TYPE i SGX LOCATION CODE : 
DOT NUMBER 

Exhtbit B 
Page 1 

7000 
0182.22 
CH 
CHILLICOTHE 

AFE NUMBER 
RFA NUMBER 
CPAR NUMBER 

: 2003 BUDGET YEAR 
2 BUDGET CLASS : 10 
IL COUNTY: WARREN 

381010 DEPT CODE : MOWGH 

REPORTING OFFICE : 456 
SPONSOR : VP ENGIN 

DERAILMENT CODE : 

PURPOSE, JUSTIFICATION AND DESCRIPTION 

INSTALL CONSTANT WARNING WITH FLASHERS AND GATES AT 2OOTH AVE i N  GIILESBURG, IL. CHICAGO 

INSTALL CABLE TO ADJACENT CROSSING FOR AUX START 
DIV.. CHILLICOTHE sumiv., LIS-7000, MP 182 22, DOT 004683~ 

THE MATERIAL LIST BELOW REFLECTS TYPICAL REPRESENTIVE PACKAGES USED FOR ESTIMATING PURPOSE 

THEY CAN BE EXPECTED TO CHANGE AFTER THE ENGINEERING PROCESS. DETAILED AND ACCURATE 
ONLY. 

MATERIAL LISTS WILL BE FURNISHED WHEN ENGINEERING IS COMPLETED. 

RAILROAE. 
CONTINUING CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF 

THIS ESTIMATE GOOD FOR 90 DAYS. THEREAFTER THE ESTIMATE IS SUBJECT TO CHANGE IN COST FOR 
MATERIAL. LABOR. AND OVERHERDS. 

* * f . * * . . f f f f . * / f f f f . f , * . * * * * t . L  SIGNAL ONLY * f f * . * f f t f t , * . * . . t f t t t t t ~ * . t * ~ *  

THE STATE OF ILLINOIS IS FUNDING THIS PROJECT 100%. 

MAINTAIN PROPRIETARY CONFIDENTIALITY 

CASH CAPITAL NONCASH CAPITAL OPESSTING EXP REMOVAL COST BILLABLE TOTALS .............................. ...-...-----=== ............... ......................................... ............... =====ii===l=il= 
LABOR COSTS 0 0 0 0 64,573 64,573 
MATERIAL COSTS 0 0 0 0 105,971 105,971 
OTHER COSTS 0 0 0 0 35.957 35,957 

=i==F=I=l=i=ill iiiii===li=l=l= ............................................................ ............................................................ 
TOTALS 0 0 0 0 206,501 206,501 

ENGSNBERING SERVICES - XANSAS CITY 
ESTIMATE REF. NUMBER : PS1004683G - 1--2S 
COSTING DATE : 04/22/2003 

PRINTED ON : 04/22/2003 
ESTIMATED BY : FACKLAM 
PRINTED BY : FACKLAM 
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ACCT CST RSN PPE DESCRIPTION 

8 4 0 0  9 9 1 1  SIGNAL FIELD LABOR - CAP 

* LABOR SUBTOTAL 

1 1 2 0  319 4 0 0  9 9 1 1  AX, CABLE, 1 2 C  # 1 4 ,  UG 

I120 319 4 0 0  9911 A X .  RELAY. W /  BASE 
1 1 2 0  319 400 9911 ax, MODULE 

1 1 2 0  319 4 0 0  9911 BATTERY 
1 1 2 0  319 4 0 0  9 9 1 1  BUNGALOW MATERIAL 
1 1 2 0  319 4 0 0  9 9 1 1  BUNGALOW. 6 X 6 
1 1 2 0  319 4 0 0  9911 CABLE ~~~~ ~~. ~~~ . . ~ ~  
1 1 2 0  319 4 0 0  9911 CHARGERS 
1 1 2 0  319 4 0 0  9911 CONDUIT. PVC 4 ' ,  SCH 8 0  
1 1 2 0  319 4 0 0  9 9 1 1  FIELD MATERIAL 
1 1 2 0  319 4 0 0  9 9 1 1  FOUNDATION 
1 1 2 0  319 4 0 0  9 9 1 1  GATE KEEPER 
1 1 2 0  319 4 0 0  9911 GATE NECH. MODEL 9 5  COMPLETE 
1 1 2 0  319 4 0 0  9911 GUARD RAIL, 1 1 2  OVAL 
1 1 2 0  319 4 0 0  9 9 1 1  HXP3R2 BI SYSTEM 
1 1 2 0  319 400 9 9 1 1  HXP3R2 UNI SYSTEM 
1 1 2 0  319 4 0 0  9 9 1 1  L?.MP RESISTOR 
1 1 2 0  319 4 0 0  9911 LED LIGHT ADJUSTMENT 
1 1 2 0  319 4 0 0  9911 LED LIGHT GATE KIT 
1 1 2 0  319 4 0 0  9 9 1 1  LIGHT OUT DETECTOR 
1 1 2 0  319 400 9 9 1 1  MISC. MATERIAL 
1 1 2 0  3 1 9  4 0 0  9 9 1 1  RECORDER 
1 1 2 0  319 4 0 0  9911 RTU-6 CELLULAR MONITOR 
1 1 2 0  319 4 0 0  9911 SHUNT. NBS 
1 1 2 0  319 400 9 9 1 1  SIMULATED TRACK 
1 1 2 0  319 400 9 9 1 1  TRACK FILTER, 156HZ 

* MATERIAL SUBTOTAL 

1 1 2 0  367 4 0 0  9 9 1 1  CONTWtCT ENGR. 
1 1 2 0  790 4 0 0  9 9 1 1  FILL DIRT 
1 1 2 0  434 4 0 0  9911 MACHINE RENTAL 
1 1 2 0  790 4 0 0  9911 SURFACE ROCK 

* OTHER SUBTOTAL 

* ADDITIVES PAYROLL ASSOCIATED COSTS 
EQUIPMENT EXPENSES 
DA LABOR OVERHEADS 
INSURANCE EXPENSES 
USE TAX 
OFFLINE TRANSPORTATION 

* GANG TOTAL SIGFIELD-5M - SIGNAL FIELD LABOR, 

QTYIST OT UIM CASH NONCASH OPER REMOVAL 

1 1 4 4 . 0 0  0 . 0  MH 2 2 , 7 8 9  
........... ........... ..._..~.___ ........... 

2 2 , 7 8 9  0 0 0 

3500.0 FT N 5 , 4 9 5  
2 . 0  FT N 2 . 3 4 0  
2 . 0  FT N 950 
1.0 LS N 7 . 6 8 0  
1.0 LS N 6 , 0 8 0  
1 . 0  EA N 5 , 4 5 0  
1 . 0  LS N 2 . 6 4 7  
1.0 LS N 8 9 9  
60.0 FT N 2 3 4  
1.0 LS N 4 , 5 3 0  
2 . 0  EA N 8 7 0  
2 . 0  EA N 3 . 5 1 4  
2 . 0  E A N  1 0 , 0 6 2  
2 .0  EA N 912 
1.0 E A N  1 8 , 6 2 0  
1.0 F A N  1 4 , 7 0 5  
1 . 0  E A N  7 3 5  
8 . 0  
2 . 0  
1 . 0  
1 . 0  
1 . 0  
1 . 0  
4 . 0  

EA N 
E A N  
E A N  
E A N  

2 . 1 2 0  
662 
659 

1 , 5 0 0  
2 , 1 4 5  
2 , 1 2 1  
1 . 1 9 6  

1 . 0  E k N  6 , 5 0 0  
1 0 . 0  CY N 2 5 0  

1 . 0  F A N  4 , 2 5 0  
1 0 . 0  CY N 250 

........... ........... ...._..._._ __________. 
1 1 . 2 5 0  0 0 0 

1 3 , 7 3 2  
4 , 3 8 2  
13,053 

3 . 4 1 8  
6 , 1 9 4  
1 . 2 0 8  

_._........ ......._... ........... ........... 
5MAN 1 7 2 . 9 4 4  0 0 0 

8 400 9 9 1 1  SIGNAL SHOP LABOR - CAP 80.00  0.0 MH 1 , 6 5 2  

' LABOR SUBTOTAL 1 , 6 5 2  0 0 0 
.....____._ .__._...... .____._____ _ _ _ _ _ _ _ _ _ _ _  

* ADDITIVES PAYROLL ASSOCIATED COSTS 
EQUIPMENT EXPENSES 
DA LABOR OVERHEADS 
INSURANCE EXPENSES 

9 9 5  
3 1 7  
946 
2 4 7  

_____...... ......__.__ _....._.... ....._.._.. 
* GANG TOTAL SIGSHOP-1M - SIGNAL SHOP LABOR, 1 MAN 4 , 1 5 7  0 0 0 

........................................................................................................................... 
8 4 1 1  ELECTRICAL LABOR FIPOWER TRlWS SYS 54.00  0.0 MH 1 , 2 0 9  

* LABOR SUBTOTAL 1 . 2 0 9  0 0 0 

1 1 2 0  3 1 9  400 9 9 1 1  MATERIAL FOR ELECTRICAL 1 . 0  FA 1 , 5 0 0  

* MATERIAL SUBTOTAL 1 . 5 0 0  0 0 0 

1 1 2 0  4 1 0  400 9 9 1 1  AC POWER SERVICE 1 . 0  EA 5 , 0 0 0  

* OTHER SUBTOTAL 5 , 0 0 0  0 0 0 

* ADDITIVES PAYROLL ASSOCIATED COSTS 7 2 8  

.._........ ......._... ........... ......._... 

.....___.._ _.......... ...__..._.. _.._......_ 

__.____.... ._._.__.___ _.__.__.___ _ _ _ _ _ _ _ _ _ _ _  
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ACCT CST RSN PPE DESCRIPTION QTYIST OT UIM CASH NONCASH OPER REMOVAL 

EQUIPMENT EXPENSES 232 
DA LABOR OVERHEADS 692 
INSURANCE EXPENSES 181 
VATERIAL HANDLING 37 
USE TAX 
OFFLINE TFANSPORTATION 

96 
18 

............................................ 
* GANG TOTAL ELECGANG-1M - ELECTRICAL GANG, 1 MAN 9.693 0 0 0 

.......................................................................................................................... 

PROJECT SUBTOTAL 
CONTINGENCIES 
BILL PREPARATION FEE 

PROJECT GROSS COST 
LESS COST PAID BY OTHERS 

PROJECT NET COST 

186.794 0 0 0 
18,679 0 0 0 
1,028 0 0 0 

206,501 0 0 0 
206,501 0 0 0 

0 0 0 0 

............................................ 

............................................ 



Page 4 

* * * l e  MAINTAIN PROPRIETARY CONFIDENTIALITY * * * * *  

THE 8. N. S .  F. RAILWAY COMPANY 
FHPM ESTIMATE FOR 
STATE OF ILLINOIS 

LOCATION:- CP 1844 DETAILS OF ESTIMATE PLAN ITEM: PSI004683G VERSION: 1 

PURPOSE, JUSTIFICATION RND DESCRIPTION 

INSTALL CONSTANT WARNING WITH FLASHERS AND GATES AT 200TH AVE IN GALESBURG, IL. CHICAGO 

INSTALL CABLE TO ADJACENT CROSSING FOR AUX START 
DIV., CHILLICOTHE SUBDIV., L/S-7000, MP 182.22, DOT 004683G 

THE MATERIAL LIST BELOW REFLECTS TYPICAL REPRESENTIVE PACKAGES USED FOR ESTIMATING PURPOSE 

RAILROAD. 

MATERIAL. LABOR, AND OVERHEIIDS. 
THIS ESTImTE GOOD FOR 90 DAYS. THEREAFTER THE ESTIMATE IS SUBJECT TO CHANGE IN COST FOR 

THE STATE OF ILLINOIS IS FUNDING THIS PROJECT 100% 

MAINTAIN PROPRIETARY CONFIDENTIALITY 

DESCRIPTION QURNTITY U/M 
............................................. ........ 
* f * f * . * f * f  

LXBOR 
tlt.**t.*l 

ELECTRICAL LABOR FIPOWER TRANS SYS 54.00 MH 
SIGNAL FIELD LABOR - CAP 1144.00 MH 
SIGNAL SHOP LABOR - CAP 80.00 NH 

PAYROLL ASSOCIATED COSTS 
EQUIPMENT EXPENSES 
DA LABOR OVERHEADS 
INSURANCE EXPENSES 

TOTAL LABOR COST 
*****..**. 
MATERIAL 

AX, CABLE, 12C t14, UG 
AX. MODULE 
AX, RELAY, WI BASE 
BATTERY 
BUNGALOW MATERIAL 
BUNGALOW. 6 X 6 
CABLE 
CHARGERS 
CONDUIT. W C  4'. SCH 80 
FIELD MATERIAL 
FOUNDATION 
GATE KEEPER 
GATE MECH. MODEL 95 COMPLETE 
GUARD RAIL, 1/2 OVAL 
HXP3R2 BI SYSTEM 
HXP3R2 UNI SYSTEM 
LAMP RESISTOR 
LED LIGHT ADJUSTMENT 
LED LIGHT GATE KI? 
LIGHT OUT DETECTOR 
MATERIAL FOR ELECTRICAL 
MISC. MATERIAL 
RECORDER 
RTU-6 CELLUm MONITOR 
SHUNT, NBS 
SIMULATED TRACK 
TRACK FILTER, 156x2 

MATERIAL HANDLING 
USE TAX 
OFFLINE TWSPORTATION 

3500.00 FT N 
2.00 FT N 
2.00 FT N 
1.00 LS N 
1.00 LS N 
1.00 EA N 
1.00 LS N 
1.00 LS N 
60.00 FT N 
1.00 LS N 
2.00 EA N 
2.00 EA N 
2.00 EA N 
2.00 EA N 
1.00 EA N 
1.00 EA N 
1.00 EA N 
8.00 EA N 
2.00 EA N 
1.00 EA N 
1.00 EA ~ 

1.00 EA N 
1.00 EA N 
1.00 EA N 
4.00 EA N 
4.00 F A N  
2.00 EA N 

. . . _.. 

1,209 
22.789 
1.652 
15,455 
4,931 
14,691 
3,846 

........... ._...______ 
64,573 64,573 

5.495 
2,340 
950 

7,680 
6,080 
5,450 
2,647 
899 
234 

4,530 
870 

3.514 
10,062 

912 
18.620 
14,705 

735 
2,120 
E62 
659 

1,500 
1.500 
2.145 
2.121 
1,196 
300 
492 
37 

6,290 
1.226 



..**.*..** 
OTHER 

TOTAL MATERIAL COST 

AC POWER SERVICE 
CONTRRCT ENGR. 
FILL DIRT 
MACHINE RENTXL 
SURFACE ROCK 

TOTAL OTHER ITENS COST 

PROJECT SUBTOTAL 
CONTINGENCIES 
BILL PREPARliTION FEE 

GROSS PROJECT COST 
LESS COST PAID BY BNSF 

TOTAL BILLABLE COST 

1.00 EA 
1.00 EA N 

10.00 CY N 
1 00 EA N 
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...................... 

105,971 105,971 

5,000 
6,500 

250 
4.250 

10.00 CY N 250 

...................... 
16,250 16,250 

186,794 
18,679 
1.028 

206,501 
0 

206,501 
......... 
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Warren County. Illinois 
Coldbrook Twp 
200Ih Avcnue 
'TR 115A at the 
UNSF Railroad X-ing 

ESTIMATE OF COSTS 

'1'0 improvc gravel approaches io mcct the acceptable grnde standards. Work to be 
completcd by Coldbrook Township. 

MATERIALS: 

120 tons of CA-6 or CA-9 crushcd s~onc ( c i !  $6.00 per ton $720 

EOUIYMENT: 

Tandem truck hauling 120 ions 20 miles Gi; 206 per ton per mile 
klauling costs includes driver $480 

Motor Grader - approximately 16 hours of grading & shaping 
Roadway and rock @ $50 pcr hour $800 

LABOR: 

Motor Ortider operator - approximately I O  hours @ 1625 per hour $400 

TOTAL ESTIMATED COST: $2,400 

Estimate made by: Gent: T..arkin 
Warren County Highway 13epi 
April 23, 2003 



ILLINOIS COMMERCE COMMISSION 

STiPULATED AGREEMENT 

Agreement # 

meetlng on jb Ir , d-3, Resolved to authorizegxS -G ,, 
(Date) (Name, Otfice) 

,,,,.. 4 

to act as its designated agent in the processing of this Stipulated agreement and 

thattheI),,J d l v r Y , k  

bear the cost for the proposed improvements as may be assigned to it according 

to Section 6 of this Agreement. 

II .J . K c \  h \ c  7 .  iB financially willing and able to 
(Township Road District) 


